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STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT No. NEZ 

This agreement made and entered into, by and between the State of Illinois acting by and 
through the Illinois Commerce Commission, hereinafter referred to as the "Commission", 
the CSX Transportation, Inc., hereinafter referred to as the "Company", the Village of 
Bridgeview, hereinafter referred to as the "Village", and the State of Illinois, Department of 
Transportation, hereinafter referred to as the "Department". 

WITNESSETH: 

753 -0042  

WHEREAS, it has come to the attention of the Commission through informal 
correspondence that inquiry should be made into the matter of improving public safety at 
the 71" Street highwayhail grade crossing of the Company's tracks located in the City of 
Bridgeview, Cook County, Illinois, designated as crossing DOT 163 586J, milepost 26.02- 
D; and 

WHEREAS, proper investigation has been made of the circumstances surrounding the 
aforesaid crossing by a staff member of the Commission's Transportation Division, 
Railroad Section; and 

WHEREAS, the physical aspects, including geometrics of the intersection, train 
movements, vehicular traffic volume, and sight distances and all other pertinent data 
relating to the crossing have been obtained and shown on Exhibit A, attached to the 
agreement: and 

WHEREAS, the parties are mutually agreeable to accomplish the proposed improvement 
upon a determination of the Commission by Order. 

NOW, THEREFORE in consideration of the premises and of the mutual covenants and 
agreements as hereinafter contained the parties pray that the Commission enter an Order 
according to the provisions of Section 18c-7401 of the Illinois Commercial Transportation 
Law requiring that a certain improvement as hereinafter stated be made and that the cost 
for the proposed improvement be divided among the parties according to law and that in 
the interest of the statewide traveling public the Grade Crossing Protection Fund of the 
Motor Fuel Tax Law be required to bear a substantial portion of the cost: To Wit the 
parties agree as follows: 

ses3h.I The improvement encompassed by this agreement shall be made in 
accordance with all applicable State laws, rules, standards, regulations and Orders and 
procedures in general. 

DOCKETED 
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The parties are of the opinion that the proper improvement in the 
interest of public safety at the aforesaid crossing should be: 

a) The Company should install new constant warning time circuitry to control the 
existing cantilever mounted automatic flashing light signals and gates; 

k A i Q n 3  The Company has prepared a preliminary estimate of cost which is 
attached as Exhibit B, to accomplish the proposed improvement which it may be required 
to perform; The Company shall upon Order, according to the requirements contained 
therein, prepare detailed drawings, detailed circuit plans, estimates of cost, and any 
required specifications for the proposed improvement for the approval of the Commission 
and Department. 

The Company shall upon Order, according to the requirements 
contained therein, proceed toward the completion of the proposed improvement, 
accomplishing the work with its own forces or appropriate contracted services and agrees 
that an appropriate time for the submission of plans should be one hundred twenty (120) 
days, for the submission of progress reports should be six (6)  months and for the 
completion of the proposed improvement should be twelve (12) months, from the date of 
Commission Order subsequent to this agreement. 

AsedQUA 
proposed improvement should be: 

The parties hereto agree that an equitable division of cost for the 

a) The cost to perform the work in Section 2 is estimated at $129,329. The 
Grade Crossing Protection Fund (Fund) should pay 50% of the actual 
installation cost, not to exceed $64,665, with the Company paying all 
remaining installation costs as well as all future operating and maintenance 
costs. 

Special Provisions: The Company shall at six (6) month 
intervals from the date of Commission Order issued subsequent to this Agreement until 
the project is completed, file a written report with the Director of Processing and 
Information, Transportation Division of the Commission, stating the status of expenditures 
of the project and the percentage of completion of the project. If the project is behind 
schedule the report must include a brief explanation of the reason(s) for the delay. 

All bills for expenditures authorized to be reimbursed from the Grade Crossing 
Protection Fund shall be submitted to Fiscal Control Unit of the Illinois Department of 
Transportation’s Bureau of Local Roads and Streets, 2300 South Dirksen Parkway, 
Room 205, Springfield, Illinois, 62764. The Department shall send a copy of each bill 
received to the Director of Processing and Information, Transportation Division of the 
Commission. The final bill for expenditures from each party shall be clearly marked “Final 
Bill”. All bills shall be submitted to the Department and Commission no later than twenty- 
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four (24) months from the date of Commission Order subsequent to this agreement. 
Authorization for reimbursement from the Grade Crossing Protection Fund shall expire 
twelve (12) months after the completion date specified in the Order. The Department 
shall, at the end of the 24‘h month from the Commission’s Order date, de-obligate all 
residual funds accountable for installation costs for this project. 

The Company shall at six (6) month intervals from the date of Commission’s Order 
subsequent to this Agreement, submit written reports to the Director of Processing and 
Information, Transportation Division of the Commission, stating the progress it has made 
toward completion of the work herein required. Each progress report shall include the 
Commission Order number, the Order date, the project completion date as noted in the 
Order, crossing information (inventory number and railroad milepost), type of 
improvement, and the name, title, mailing address, phone number and facsimile number 
of the Company employee responsible for management of the project. 
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In Witness Whereof, the parties have caused this agreement to be executed by their duly 
authorized officers, as of the dates indicated herein. 

Executed by the Commission this 15th day of April 2003. 

Michael && E. Stead 

Railroad Safety Program Administrator 

Attest: 
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Illinois Commerce Commission Stipulated Agreement No. concerning safety 
improvements at the 71" Street highwayhail grade crossing of the CSX 
Transportation, Inc. tracks, in Bridgeview, Cook County, Illinois, desgnated as 
crossing AAWDOT # 163 586J, Milepost 26.02-D. 

Executed by the Village this 15 th day of M a y  ,2003. 

VILLAGE OF BRIDGEVIEW 

By: 
Steven M. Landek, M a y o r  

Attest: 



Illinois Commerce Commission Stipulated Agreement No. 1037 concerning safety 
improvements at the 71" Street grade crossing of the CSX Transportation, Inc. 
tracks, in Bridgeview, Cook County, Illinois, designated as crossing AAWDOT # 
163 586J, Milepost 26.02-D. 

Executed by the Department this 27 4h day of #w 2003. 

STATE OF ILLINOIS 
DEPARTMENT OF TRANSPORTATION 

By: 4 2 R H A W &  
Director of Highways 



Illinois Commerce Commission Stipulated Agreement No. 1037 concerning safety 
improvements at the 71" Street grade crossing of the CSX Transportation, Inc. 
tracks, in Bridgeview, Cook County, Illinois, designated as crossing AAFUDOT # 
163 586J, Milepost 26.02-D. 

Executed by the Company this @ day of .<fi)bf.kw 2003. 

CSX TRANSPORTATION. INC. 

Attest: 
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STATE OF ILbINOIS 

ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT SURVEY FORM 

RR/L le CSX Milepost 26.02-D Inventory # 5865 

City (I) Bridgeview Street 71St Street County Cook 

Jurisdiction City Urban X Rural Commercial X Residential - 
Street Surface Concrete Width 51' Condition Fair 

Angle 90' Tracks Tangent Yes Degree of Curve - -  Superelevation - -- 

Depth of Cut . . . . . . . . . . . . . . . . . . . . . .  Height of Fill _ _ _ _ _ _ _ _ _ _ _ _  
Crossing Surface 

Track Elevation Track Type 
Centers 

TK1 -E 

14.4' Level 

TK2 

13.4' Level 
TK3 

13.9' Leve 1 
TK4-W 

Width 

Rubber and 56' 
asph. 

Rubber and 56' 
asph. 

Rubber and 56' 
asph . 

Rubber and 56' 
asph. 

Condition 

Fair 

Fair 

Fair 

Fair 

Intersecting Roads 100' None 200' None 

Traffic Control Devices Present None 

ADT 4,300 Speed 3 Omph Statewide Yes 

School buses Poss. Hazardous Materials Poss. Other 

Rail Traffic: Ft. 26 @ 40 mph Pass. - -  @ --mph Switch Yes 

Simultaneous Movements YES Daylight and Dark YES 

Present Warning Devices Cant/AFLS/Gates 

Advance Warning Signs Yes West Pavement Marking NO 
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Visibility Study 
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NE 
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Visibility 
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Obstruction 

Meets 92 % IL I ADM % Code 1535 % 
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Comments : 
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50' Location: Cook Co., City of E r i d ~ ~ ~ w  (I) w l 25' I 8 I I I I  1i3.1Y1i3A'114A'I 25 , 2s I 
I I I l l 1  I I 

iW.0 100.2 100.2 roo3 
99.5 99.8 I I I I 998 99.2 08.8 L a ~ o n ~ :  

E. 
Raiima~: csx 
Street: ROAD PROFILE 

26.24 

Train Activated Devices 
@ PtiotoLomtion 
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EXHIBIT  B 
CSX TRANSPORTATION, INC. O R I G I N ~ ~ l o f i  1 

FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - lLOl18 
Pub EB . 3 GFP 

9/22/2003 DOT NO.: 163 5 8 6 ~  ESTIMATE SUBJECT TO REVISION AFTER 
CITY Bridgeview COUNTY: Cook STATE: IL 

DESCRIPTION: Upgrade circuitry in equipment house to constant warnign time at the grade crossing of 7151 St. 
and track owned by CSX. 

DIVISION: Chicago SUB.DIV: IHB Main Line MILEPOST: OIH-25.83 
AGENCY PROJECT NUMBER: -, REGION: Western 

PRELIMINARY ENGINEERING: 
Labor (Non Contract) 
Surcharge 32.78% 
Expenses 
Contracled & Administrative Engineering Sewices 

Subtotal 

CONSTRUCTION ENGlNEERlNGllNSPECTlON. 
Labor (Non Contraot) 
Surcharge 32.78% 
Expenses 
Contraded & Administrative Engineering Services 

Subtotal 

FLAGGING SERVICE: Contract Labor) 
Labor (Conductor-Flagman) 
Labor (Fareman/lnspedor) 
insurance 21 .00?& 
Surcharge 90.66% (Transportation Department) 
Surcharge 84.91 % (Engineering Department) 
Per Diem (Engineering Department) 
Expenses 

Subtotal 

SIGNAL WORK 
Temporary (Details Attached) 
Permanent (Details Attached) 

Subtotal 

COMMURICATIONS WORK' 
Tempmq (Delalis Allacnea) 
Permanenl (Dotails Atlachod, 

Subtotal 

ACCOUNTING a BILLING: 
Labor 
Surcharge 85.49% 
Expenses 

Subtotal 

5 

- 0 Days@. 

- 0 

7.50 

$ 250.00 

$ 250.00 

$ 
$ 220.00 

$ 360.00 
3 45.00 

$ 200.00 

PROJECT SUBTOTAL: 
MISC. MATERIAL: 10.00% (Excludes SIB. & Comm.) 

....*-.... GWNOTOTAL 

DIVISION OF COST 

Agency 
Railroad o.oow 

TOTAL .......................~,..*,.........~.~.*,.......~. 
Ofice of Assistant Chief Engineer Public lmi~vement~ 
Jacbonvilie, Florida 
Estimated By: Cindy Tucker 
Telephone: (9041245-1 038 

Forin Last Revised July 15, 2WZ D.C.C. 
DATE: REVISED: 

$ 500 
$ 164 
$ 94 
$ 500 
$ 1.258 

$ 500 
$ 500 

p. *. 

$ 112,807 
$ i iz .ao7 

s 1 so0  
$ 1,282 
$ 225 
$ 3.007 

$ 117.572 
$ 11,757 

$ 129.329 

$ 129,329 
$ 
$ 129,329 

NOTEL This estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces. 



0 Estimate No . 103269 
CSX Transportation 
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71 st Street Modify Circuitry Upgrade to CWT 
Bridgeview. IL 

DOT: 163586J OP: lLOl18 CSX Project: lL2002040 

Summary 

Material ......................................................................................................................... 
Sales Tax ..................................................................................................................... 
Labor: 

Construction Labor (59 man-days) ........................................................................... 
Shop Labor (0 man-days) ......................................................................................... 
Subsistence (59 man-days) ...................................................................................... 

Railroad Engineering, Preliminary ................................................................................ 
Railroad Engineering, Construction .............................................................................. 
Additives to Construction Labor ................................................................................... 
Additives to Shop Labor ............................................................................................... 
Additives to Engineering ............................................................................................... 
Equipment Expenses (15 work days) ............................................................................ 
Waste Management (15 work days) .............................................................................. 
Contract Engineering .............. : ..................................................................................... 
Freight .......................................................................................................................... 
AC Power Service ........................................................................................................ 
Salvage ........................................................................................................................ 

$46. 419 
$ 3 2 1  2. 

$ 6 2 3  15. 
$0 

$ 1 9 5  6. 

$6.  162 
$2. 343 

$11. 300 
$0 

.. $2. 788 

$ 7 5 0  9. 

... $180 

$ 5 2 6  8 .  

$ 1 .  200 

$0 

$ 0  

TOTAL ESTIMATE COST ............................................................................................ 
Date: 01/15/2003 
Estimated By: William Borcherding 

NOTE: This estimate should b e  considered void one year from date of estimate . 

$ 112. 807 

Page 1 of 3 Estimate ID: 103269 0211 1/2003 



EXHIBIT B 
Field Material !@for CSX Project: lL2002040 PAGE 3 

Upgrade circuitry to CWT @ 
Bridgeview, IL - DIH 25.83 

:atalog Num Cond Unit Price Qty 

UA 

)20-0013~70 

120-0022651 

120-0025 145 

120-0053360 

120-1 040302 

520-1 360014 

320-1360016 

020-2531 275 

020-2541275 

020-2541 322 

020-34301 15 

19000.00 

1 0.95 

1 48.76 

1 358.57 

1 404.39 

1 139.04 

1 726.55 

1 15.78 

1 237.44 

1 372.78 

1 88.85 

1 5 I 8.40 

2 

1000 

1 

6 

1 

6 

1 

1 

3 

3 

3 

1 

Total Cost: $ 

Cost Description 

38000.00 Harmon HXP-3R2 Double Track 
System with 2 - 8.0 khz island 

950.00 CABLE UG 5 COND N O  I d  AWC, . , ... 
SOLID C CSX SPEC S S 7 9 6  SH 

48.76 3D KITTYPE B1 OR 

2151.42 

404.39 

834.24 
160AH LA MAINTENANC? 

DUMMY LOAD HARMON-' 

low 
L STI PLUG B OAl 

RELAY ASSEMBLY W I T H  22EACH 
SHUNT ENCLOSURE I NTERRAIL P/N 

CHARGER BATTERY ELC 12/20 S 

BATTERY GNB 50,407 ARSOLTE IIP 

ALUMINUM TYPICAL BOM FOR USE 

WITH 1 EA CAUTION TAG 1 EA 

NBS-1-10 210HZ 10 F T  LEADS 

NBS-2-10 10 OHM XL 210H.Z 10 

IRS-SE8 WAYSIDE MOUNT 

20AMP 10-19.9 VDC ROTARY SW 

- - FREE 
726.55 PACKAGE FOREMANS CARE FOR 

15.78 PACKAGE SAFETY & SECURMENT 

712.32 SHUNT HARMON 250250-210 

1118.34 SHUNT HARMON 250568-210 

266.55 INDUCTOR 227032-007 3000 

518.40 RELAY SAFETRAN 400005 500 
OHMS CONTACTS 4FB H F A W  nl ITV . .-. .. . - - ,  I - 

45746.75 

Page 2 of 3 Estimate ID: 103269 
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EXHIBIT B 
4 PAGE Consurnables L rl) for CSX Project: lL2002040 

Upgrade circuitry to CWT @ 71st. Street 
Bridgeview, IL - DIH 25.83 

:atalog Num Cond Unit Price Qty Cost Description 

20-0017605 

20-0017607 

120-0017625 

120-0017630 

)20-0017635 

)20-0028610 

120-3261970 

120-4200880 

120-4200892 

120-4251 190 

320-4251290 

020-4251295 

020-9999992 

450-0019212 

1 0.18 

1 0.46 

I 0.31 

1 0.10 

1 0.71 

1 0.49 

1 8.91 

1 0.51 

1 0.42 

1 0.56 

1 0.62 

1 0.55 

1 50.00 

1 0.02 

350 

500 

150 

200 

130 

100 

2 

2 

27 

120 

30 

6 

1 

100 

Total Cost: $ 
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